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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

DOE-B-2012 SUPPLIES/SERVICES BEING PROCURED/DELIVERY
REQUIREMENTS (OCT 2014)

This is a Time-and-Materials (T&M) contract for the purpose of providing support to the
U.S. Department of Energy (DOE) and the New York State Energy Research and
Development Authority (NYSERDA) in preparing documents to support Phase 2
decision making for the DOE West Valley Demonstration Project (WVDP), the Western
New York Nuclear Service Center (WNYNSC), and the State-Licensed Disposal Area
(SDA). This contract will be equally funded by both Agencies (DOE and NYSERDA).
DOE and NYSERDA are equal stakeholders concerning the development of the SEIS and
the SEIS contractor will take direction from both DOE and NYSERDA in accordance
with G.2. Technical issues will be mutually agreed upon by both agencies prior to being
transmitted to the Contractor by the DOE Contracting Officer or designee. However, for
all matters of contract administration please refer to Section G.3. The contract applies
performance-based contracting approaches and expects the Contractor to implement
techniques that emphasize safe, efficient and measurable results. The Contractor shall
furnish all personnel, facilities, equipment, material, supplies, and services (except as
may be expressly set forth in this contract as furnished by the Government) and otherwise
do all things necessary for, or incident to, the performance of all items of work described
in Section C, Performance Work Statement.

DOE-B-2008 TIME-AND-MATERIALS CONTRACT (OCT 2014) (DEVIATION)

(a) This is a time-and-materials contract. The Contractor shall provide the direct-
productive-labor-hours (DPLH) at the fixed-hourly rates shown below by performing
entity. The not-to-exceed values for DPLH are detailed in Table B-2: Labor Categories,
Rates, and Estimated Hours. The Contractor shall provide personnel in the labor
categories and at the fully burdened hourly rates (wages, overhead, general and
administrative expense, and profit) set forth below (NOTE: The “Subcontractor Fully
Burdened Hourly Rate” shall include all applicable prime Contractor mark-ups, if
applicable.). The hourly rates are fully burdened and fixed for each year for the entire
term of the contract. If the Contractor exceeds the contract ceiling price, it does so at its
own risk. DPLH are defined as actual hours worked exclusive of federal holidays
specified in clause H.10, Federal Holidays and Other Closures. DPLH includes
subcontract hours used in performance of this contract. Not-to-exceed values have been
established for the labor costs, other direct costs (ODCs), and travel for the base and
option periods. The ODCs, including travel, will be reimbursed on an actual cost basis.
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Table B-1: Pricing Schedule

Base Period: 0 to 36 months after NTP

CLIN

NTE DPLH Hours

NTE Dollar Amount

0001 Labor: Line item will be awarded as
not-to-exceed total price

83,204

$[Offeror Fill-in]

0002 Other Direct Costs — (e.g.,
Materials, supplies)

$22,500.00

0003 Travel

$50,000.00

Base Period Total

$[Offeror Fill-in]

Option Period One : 37 to 48 months

CLIN NTE DPLH Hours

NTE Dollar Amount

0004 Labor: Line item will be awarded as
not-to-exceed total price

25,272

$[Offeror Fill-in]

0005 Other Direct Costs — (e.g., Materials, $7,500.00
supplies)
0006 Travel $20,000.00

Option Period Total

$[Offeror Fill-in]

Option Period Two: 49 to 60 months

CLIN NTE DPLH Hours

NTE Dollar Amount

0007 Labor: Line item will be awarded as
not-to-exceed total price

23,942

$[Offeror Fill-in]

0008 Other Direct Costs — (e.g., Materials, $7,500.00
supplies)
0009 Travel $20,000.00

Option Period Total

$[Offeror Fill-in]

CONTRACT TOTAL PRICE
(Including the Base Period and 2-One
Year Option Periods

Table B-2: Labor Categories, Rates, and Estimated Hours"

Base Period (Year 1): 0 to 12 months after NTP

Fully Subcontractor
Estimated Burdened Fully Burdened Total Estimated
Labor Categories DPLH Hourly Rate Hourly Rate NTE

Principal Project Manager 1188 $[]C)ﬁeror Fill- $[Offeror Fill-in] $[Offeror Fill-in]

in
Senior Project Manager — 400 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
Senior Project Manager — $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Supplemental Environmental Impact | 1100 in]
Statement

$[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]

. . 840 .

Senior Project Manager in]
Subject Matter Expert — 400 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
Subject Matter Expert 1720 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
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in]
Senior Project Engineer, Senior $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Scientist, Or Senior Technical 3620 in]
Specialist
Project Engineer, Project Scientist, 3740 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Or Project Technical Specialist in]
Engineer, Scientist, Or Technical 4320 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Specialist in]
92 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Technical Editor in]
432 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Technical Editor in]
276 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Records/Document Control Specialist in]
Administrative Assistant | 142 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in]
Administrative Assistant 11 512 $[]C)ﬁeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in
Production Clerk 364 $[]C)ﬁeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in
TOTAL YEAR 1 | 19,146 I s(Offcror Fill-in]

Base Period (Year 2): 13 to 24 months after NTP

Fully Subcontractor
Estimated Burdened Fully Burdened Total Estimated
Labor Categories DPLH Hourly Rate Hourly Rate NTE
Principal Project Manager 1868 $[]C)ﬁeror Fill- $[Offeror Fill-in] $[Offeror Fill-in]
in
Senior Project Manager — 500 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
Senior Project Manager — $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Supplemental Environmental Impact | 2000 in]
Statement
2060 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Project Manager in]
Subject Matter Expert — 500 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
3200 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Subject Matter Expert in]
Senior Project Engineer, Senior $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Scientist, Or Senior Technical 6300 in]
Specialist
Project Engineer, Project Scientist, Or 6400 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Project Technical Specialist in]
Engineer, Scientist, Or Technical 8560 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Specialist in]
250 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Technical Editor in]
702 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Technical Editor in]
Records/Document Control Specialist | 420 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
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Administrative Assistant | 380 !$n[]0fferor Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Administrative Assistant 11 874 !$n[]0fferor Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Production Clerk 622 !$n[]0fferor Fill- | $[Offeror Fill-in] $[Offeror Fill-in]

TOTAL YEAR 2 | 34,636 Lg $[Offeror Fill-in]

Base Period (Year 3): 25 to 36 months after NTP

Fully Subcontractor
Estimated Burdened Fully Burdened Total Estimated
Labor Categories DPLH Hourly Rate Hourly Rate NTE
Principal Project Manager 1398 $[]C)ﬁeror Fill- $[Offeror Fill-in] $[Offeror Fill-in]
in
Senior Project Manager — 2000 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
Senior Project Manager — $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Supplemental Environmental Impact | 2000 in]
Statement
160 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Project Manager in]
Subject Matter Expert — 2000 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
2100 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Subject Matter Expert in]
Senior Project Engineer, Senior $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Scientist, Or Senior Technical 5300 in]
Specialist
Project Engineer, Project Scientist, 5700 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Or Project Technical Specialist in]
Engineer, Scientist, Or Technical 5960 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Specialist in]
120 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Technical Editor in]
544 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Technical Editor in]
356 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Records/Document Control Specialist in]
Administrative Assistant | 536 $[](Dﬁeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in
Administrative Assistant 11 804 $[](Dﬁeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in
Production Clerk 444 $[]Oﬁeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in
TOTAL YEAR 3 | 29,422 T 5(Oficror Fill-in]

Option Period One (Year 4): 37 to 48 months after NTP

Fully Subcontractor
Estimated Burdened Fully Burdened Total Estimated
Labor Categories DPLH Hourly Rate Hourly Rate NTE
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Principal Project Manager 1548 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in]
Senior Project Manager — 2000 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
Senior Project Manager — $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Supplemental Environmental Impact | 1200 in]
Statement
460 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Project Manager in]
Subject Matter Expert — 2000 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
1600 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Subject Matter Expert in]
Senior Project Engineer, Senior $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Scientist, Or Senior Technical 4000 in]
Specialist
Project Engineer, Project Scientist, 4400 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Or Project Technical Specialist in]
Engineer, Scientist, Or Technical 4960 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Specialist in]
120 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Technical Editor in]
664 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Technical Editor in]
416 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Records/Document Control Specialist in]
Administrative Assistant | 536 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in]
Administrative Assistant 11 864 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in]
Production Clerk 504 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in]
TOTAL YEAR 4 | 25,272 I 5(Offcror Fill-in]
Option Period Two (Year 5): 49 to 60 months after NTP
Fully Subcontractor
Estimated Burdened Fully Burdened Total Estimated
Labor Categories DPLH Hourly Rate Hourly Rate NTE
Principal Project Manager 1198 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in]
Senior Project Manager — 1500 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
Senior Project Manager — $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Supplemental Environmental Impact | 1500 in]
Statement
360 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Project Manager in]
Subject Matter Expert — 1500 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Decommissioning Plan in]
1800 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Subject Matter Expert in]
Senior Project Engineer, Senior $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Scientist, Or Senior Technical 4200 in]
Specialist
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Project Engineer, Project Scientist, 4500 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Or Technical Specialist in]
Engineer, Scientist, Or Technical 4960 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Specialist in]
90 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Senior Technical Editor in]
514 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Technical Editor in]
336 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
Records/Document Control Specialist in]
Administrative Assistant | 406 $[]Oﬁeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in
Administrative Assistant 11 684 $[]C)ﬁeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in
Production Clerk 394 $[Offeror Fill- | $[Offeror Fill-in] $[Offeror Fill-in]
in]
TOTAL YEARS | 23,942 I ¢

* The proposed DPLH are the estimate of the work required and have been used to establish a
fair and reasonable NTE price for this contract. The Contractor shall use reasonable efforts to
deliver the total level of effort required within the proposed ceiling NTE for that period. The
Contractor shall not be bound to deliver DPLH by labor category in strict accordance with
this contract, but shall instead be authorized to interchange DPLH within the approved
labor categories, interchange non-DPLH dollars with DPLH dollars, and manage to the
total bottom-line within the contract NTE.

B.3

(b) The Contractor shall be reimbursed for the cost of materials, supplies, travel, or other
direct costs in accordance with the applicable cost principles contained in the contract
clause at FAR 52.216-7, Allowable Cost and Payment. The estimated cost of materials,
supplies, equipment, travel, or other direct costs for this contract is shown in Table B-1.:
Pricing Schedule.

(c) The total ceiling price of this contract is shown in Table B-1: Pricing Schedule.

(d) Payment for the DPLH provided and materials, supplies, travel, or other direct costs,
if any, shall be made in accordance with Section I, FAR 52.232-7, Payments under Time-
and-Materials and Labor Hour contracts.

NON-LABOR COST —-INDIRECT CEILING RATE

The Contractor is entitled to apply an indirect rate to all non-labor costs in accordance
with the ceiling rates provided in the below table. The percentage specified is considered
a ceiling rate. The Contractor’s actual rates, up to the ceiling rate, will be applied for
each year. The Contractor’s reimbursed indirect rate shall be supported by the
Contractor’s accounting system. If the Contractor is unable or does not segregate indirect
rates with an allocation base containing non-labor costs, the Contractor is not entitled to
any applied indirect rates to non-labor costs incurred.
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Year 1 Year 2 Year 3 Year 4 Year 5
Ceiling Rate [Offeror [Offeror Fill- [Offeror Fill- [Offeror Fill- [Offeror Fill-
Fill-in]% in]% in]% in]% in]%

DOE-B-2013 OBLIGATION OF FUNDS (OCT 2014)

Funding has been obligated to each individual CLIN specified in Clause B.2 above as
detailed below. The Contractor may incur costs for each CLIN only up to the amount of
funding obligated for each CLIN. Funding obligated for one CLIN will not be available
to cover costs incurred by the Contractor under another CLIN.

CLIN Funding Amount Cumulative Estimated Performance
(current action) Funding Amount Funded Through Date
0001 — Labor (Base
Period)
0002 — Other Direct
Costs

(Base Period)

0003 — Travel (Base
Period)

0004 — Labor (Option
Year One)

0005 — Other Direct
Costs

(Option Year One)
0006 — Travel (Option
Year One)

0007 — Labor (Option
Year Two)

0008 — Other Direct
Costs

(Option Year Two)
0009 — Travel (Option
Year Two)

OPTION TO EXTEND THE TERM OF THE CONTRACT: ESTIMATED PRICE
AND PERIOD OF PERFORMANCE

(@) In accordance with the clause at FAR 52.217-9, Option to Extend the Term of the
Contract, the Government may unilaterally extend the contract period of performance (as
set forth in Section F, Deliveries) to require the Contractor to perform the work set out by
Section C, Description/Specs/Work Statement of the contract. In the event that the
Government elects to exercise its unilateral right to extend the term of the contract
pursuant to this clause and FAR 52.217-9, all terms and conditions of the contract will
remain in full force and effect.

(b) The Contracting Officer will consider factors set forth in FAR 17.207, Exercise of
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Options, in determining whether to exercise an option to extend the term of the contract.
The Government is concerned with ensuring that the Contractor’s performance meets, or
exceeds, the performance requirements of the contract in a cost-effective manner.
Accordingly, the Contracting Officer will consider the Contractor’s performance as part
of the determination to exercise any option to extend the contract term.

(c) The Estimated Price and Period of Performance of each option to extend the term of
the contract are set forth in clause B.2, above.
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